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DESCRIÇÃO PESO/QUANT UNIT. UNIT. UNIT. UNIT. UNIT. UNIT. UNIT. UNIT. UNIT. UNIT. UNIT. UNIT.
AREIA FINA 1 M3 110.00 94.00 80.00 90.00 101.70 85.00 84.00 75.00 115.00 80.00 130.00 80.00 75.00 130.00 73.33%
ADITIVO IMPERMEABILIZANTE P/ MASSA 18 LTS 210.00 72.80 69.00 137.00 72.00 108.00 120.00 120.00 78.00 75.00  - 75.00 69.00 210.00 204.35%
ARGAMASSA AC1 INTERNO 20 KG 13.00 12.90 11.00 15.00 11.90 10.00 9.90 10.00 14.00 12.00 13.00 12.00 9.90 15.00 51.52%
AREIA GROSSA 1 M3 130.00 117.00 100.00 105.00 112.50 98.00 108.00 85.00 120.00 100.00 140.00 100.00 85.00 140.00 64.71%
CAIXA DA AGUA 500 LTS 1 255.00 239.00 247.50 250.00 247.50 250.00 324.00 200.00 300.00 259.00 229.90 260.00 200.00 324.00 62.00%
CAL HIDRATADA 20 KG 15.00 14.00 14.49 17.00 14.90 15.80 14.00 14.00 15.00 14.90 15.00 15.00 14.00 17.00 21.43%
CAL LÍQUIDO 1 L 10.00  - 10.20 32.00 11.30 9.00 9.90 8.00 9.00 9.00  - 10.00 8.00 32.00 300.00%
CIMENTO 50 KG 33.00 32.00 31.00 32.50 31.50 31.90 31.00 31.80 33.00 32.50 30.90 32.00 30.90 33.00 6.80%
COLUNA FERRO 5/16 7X14 1 155.00 138.00 130.00 167.00 138.00 146.50 125.00 150.00 135.00 139.00  - 125.00 125.00 167.00 33.60%
FERRO VERGALHÃO 5MM 1 36.00 27.70  - 30.00 27.00 24.00 35.00 30.00 27.00 26.00 162.00  - 24.00 162.00 575.00%
FERRO VERGALHÃO 8MM 1 62.00 59.80 69.69 72.00 52.20 55.80 78.00 55.00 55.00 56.00 60.00 65.00 52.20 78.00 49.43%
FERRO VERGALHÃO 4.2MM 1 24.00 21.70 20.31 25.00 19.80 19.90 20.00 22.00 22.00 18.40 18.00 23.00 18.00 25.00 38.89%
JANELA DE CORRER 1,20X1,00 1 350.00 368.00 210.26 299.90 289.80 252.00 350.00 275.00 350.00 359.00 330.00 390.00 210.26 390.00 85.48%
JANELA VENEZIANA 1,20MX1,00M 1 440.00 443.70 301.98 359.90 398.70 300.00 380.00 325.00 450.00 409.00 430.00 550.00 300.00 550.00 83.33%
LAMPADA BULBO 9 WATS 1 9.00 10.80 10.00 8.00 7.70 7.50 9.90 9.00 9.00 7.90 5.95 8.00 5.95 10.80 81.51%
MAXIN-AR 0,40X0,60 1 200.00 164.43 70.00 157.00 118.80 108.00 76.00 105.00 110.00 59.00 90.00 125.00 59.00 200.00 238.98%
PEDRA BRITA Nº 1 1 M3 120.00 117.00 100.00 149.00 111.60 90.00 108.00 78.00 120.00 90.00 140.00 90.00 78.00 149.00 91.03%PORTA INTERNA LAMINADA COMPLETA S/ PINTURA 1 396.00 364.00 258.27 448.00 303.30 270.00 330.00 290.00 100.00 309.00 190.00  - 100.00 448.00 348.00%
PREGO C/ CABEÇA 16X24 1 KG 20.00  -  - 22.00 18.60 20.00 20.00 22.00 20.00 19.00 23.00  - 18.60 23.00 23.66%
PREGO C/ CABEÇA 17X21 1 KG 20.00 20.40 20.46 24.50 19.60 20.00 20.00 22.00 20.00 20.00 23.00  - 19.60 24.50 25.00%
RIPA 2,5CMX5CM 3 MTS 9.00 6.50 4.60 7.00 4.90 5.50 7.50 5.50 5.00 5.00 8.70 5.50 4.60 9.00 95.65%
TANQUE MARMORE SINTETICO 0,60X0,60 CM 1 139.00  - 111.43 115.00 99.00 145.00 125.00 105.00 100.00 102.00  - 110.00 99.00 145.00 46.46%
TUBO ESGOTO 100MM 1 BARRA 106.00 76.00 58.98 111.00 92.70 95.00 65.00 85.00 100.00 97.00 79.90 88.00 58.98 111.00 88.20%
TUBO ÁGUA SOLDAVEL 25MM 1 BARRA 30.00 26.50 18.06 32.00 24.80 28.00 29.00 22.00 25.00 29.00 23.90 25.00 18.06 32.00 77.19%TELHA ONDULADA FIBROCIMENTO 4MM 2,44MX0,50M 1 25.00  - 25.36  - 23.00 21.50 24.00 25.00 25.00 18.50 21.50 25.00 18.50 25.36 37.08%TELHA ONDULADA FIBROCIMENTO 6MM 3,66MX1,10M 1 120.00 107.00 118.21 175.00 109.80 110.00 98.00 110.00 130.00 119.00 109.90 115.00 98.00 175.00 78.57%
TELHA ROMANA 1000 1,850.00 1,900.00 1,890.00 2,200.00 1,800.00 1,890.00 1,890.00 1,800.00 2,000.00 1,990.00 1,700.00 2,000.00 ####### 2,200.00 29.41%
TIJOLOS 8 FUROS 1000 950.00 900.00 840.00 840.00 850.00 830.00 780.00 820.00 850.00 850.00 850.00 850.00 780.00 950.00 21.79%
TINTA ASFALTICA P/ BALDRAME 18 LTS 310.00 208.80 211.58 259.00 233.00 358.00 190.00 210.00 200.00 195.00  - 185.00 185.00 358.00 93.51%
TRELIÇA TG8 6 MTS 1 80.00 63.00 45.15 53.00 65.20 43.50 65.00 55.00 70.00 50.00 58.00 65.00 43.50 80.00 83.91%
VASO SANITÁRO ACOPLADO BCO 1 125.00 390.00 112.24 312.00 275.00 696.00 395.00 380.00 430.00 260.00 260.00 420.00 112.24 696.00 520.10%
VIGA DE PINUS 5X11 3 MTS 60.00 36.00  - 42.00 49.70 55.00 35.00  -  -  - 51.00  - 35.00 60.00 71.43%
VIGA DE PINUS 5X16 3 MTS 80.00 49.50  - 111.00 70.00 76.00 55.00  -  -  - 69.00  - 49.50 111.00 124.24%

                PROCON - PROGRAMA MUNICIPAL DE PROTEÇÃO E DEFESA DO CONSUMIDOR
PESQUISA DE PREÇOS DE MATERIAIS BÁSICOS PARA CONSTRUÇÃO - ABRIL/2021

ESTABELECIMENTOS



TOTAL 6,492.00 6,080.53 5,189.77 6,697.80 5,805.50 6,274.90 6,011.20 5,544.30 6,037.00 5,810.20 5,262.65 5,848.50

FONTE: SETOR DE FISCALIZAÇÃO/PESQUISAS - PROCON - DOURADOS/MS
**PROCON INFORMA: os preços podem variar devido a data da coleta da data da divulgação da pesquisa, bem como, quantidade em estoque.
***DATA DA COLETA: 08 e 09/04/2021.
COMERCIAL DOURADOS - 3421-7782
FERCICAL - 3420-2300
MADENORTE 3424-5155
DUCAL - 3411-2200
NIVEL - 3424-4008/99973-0297
COLI - 3424-5036/98123-9482
CONSTRUPEDRA 3427-4940/3427-6816
MAURÃO - 3416-2001/3424-1070
RANCHÃO - 3426-0528/99996-0528
ALVORADA- 3033-8888
DOURAPLAS - 3426-8080 / 99977-2758

DOURADÃO - 3424-4690/99637-6342


